STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT COF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 03/ 21/ 02 I'N LOS ANGELES COUNTY | N 04/ 02/ 02
CONTRACT NUMBER 07-4H5404 LOS ANGELES AT VARI QUS LOCATI ONS CONTRACT CODE 'D '
LOCATI ON 07-LA-5-20.1/20.2 16 CONTRACT | TEMS

REPAI R SLCPE AND | RRI GATI ON FEDERAL AID NONE

MBE GOALS: M NORITY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 24 FUND TOTAL 458, 000 TOTAL NUMBER OF WORKI NG DAYS 100
NUMBER CF BIDDERS 7 ENG NEERS EST 388, 000. 00 AMOUNT OVER 7, 350. 00 PERCENT OVER EST 1.89
Bl D RANK BI D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 395, 350. 00 3 LOS ANGELES ENG NEERI NG | NC 626 454-5222 CC PREF CLAI MED
00591176
4134 TEMPLE CITY BLVD FAX 626 454-5226
ROSEMEAD CA 91770
2 395, 700. 00 1 BEADOR CONSTRUCTI ON  COVPANY 949 724-0264 SB PREF CLAI MED
I NC 00720483
P OBOX 1 FAX 949 724-0267 COVPARI SON AMT:
CORONA DEL MAR CA 92625 375, 932. 50
3 436, 500. 00 2 C B R ENG CONTRACTOR 760 771-2278 CC PREF CLAI MED
00504183
50855 WASHI NGTON ST STE C201 FAX 760 771-6609
LA QUI NTA CA 92253
4 450, 200. 00 4 CON AM I NC 949 718-2025 CC PREF CLAI MED
00698311
170 NEWPORT CENTER DR STE 110 FAX 949 718-2027
NEWPORT BEACH CA 92660
5 457, 200. 00 7 BELAI RE WEST LANDSCAPE | NC 714 523-9200 CC PREF CLAI MED
00448636
P O BOX 6270 FAX 714 523-9201
BUENA PARK CA 90622-6270
6 477, 660. 00 5 O DONNELL CONSTRUCTI ON I NC 909 394-4510 SB PREF CLAI MED
00772905
559 WEST COVI NA BOULEVARD FAX 909 394-4750 BID I S OVER SBP

SAN DI MAS CA 91773-2911 PREFERENCE LIM TS



07- 4H5404
07-LA-5-2
03/ 21/ 02

0

7

339, 310. 00

6 M AHVADI CONSTRUCTI ON AND
OTHER REASON NT AWDENG NEERI NG | NC
133 NORTH PI XLEY STREET
ORANGE CA 92868

Bl D245
PAGE 2
04/ 02/ 02
714 538-5156 SB PREF CLAI MED
00743775
FAX 714 538-5157 COVPARI SON AMT:
319, 542. 50



07- 4H5404
07-LA-5-20
03/ 21/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
04/ 02/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 NONE

NONE



07- 4H5404
07-LA-5-20
03/ 21/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
04/ 02/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

D AND N CONCRETE PUMPI NG
GARDENA CA
PACI FI C RESTORATI ON GROUP
CORONA CA

Bl DDER | D NAME AND ADDRESS

I TEM 16 ( PARTI AL)
| TEMS 8 THRU 12

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

SCAPI NG

DI LLARD TRUCKI NG
BYRON CA
RODNEY HAM LTON COVPANY

Bl DDER | D NAME AND ADDRESS

TRUCKI NG

LAND=

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ADVANCED ENVI RONMVENTAL SERVI CES
P O BOX 593
CORTE MADERA CA 94976

Bl DDER | D NAME AND ADDRESS

TRUCKI NG LEAD COVPLI ANCE AND ROADWAY EXCAVATI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

NONE

NONE



07- 4H5404
07-LA-5-20
03/ 21/ 02

Bl DDER | D NAME AND ADDRESS

L

ST
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04/ 02/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 PACI FI C RESTORATI ON GROUP | NC
CORONA CA
Bl DDER | D NAME AND ADDRESS

PLANTI NG AND | RRI GATI ON
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 PACI FI C RESTORATI ON GROUP
CORONA CA

| TEM5 8 AND 10 THRU 12 ( PARTIAL)



07- 4H5404 Bl D245

07- LA-5- 20 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
03/ 21/ 02 04/ 02/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 1, 200. 00* 1, 200. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 55, 000. 00* 55, 000. 00
3 150769 REMOVE ASPHALT CONCRETE MR 300 63. 00 18, 900. 00
4 152320 RESET ROADSI DE SI GN EA 1 1, 200. 00 1, 200. 00
5 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 1, 200. 00* 1, 200. 00
6 190105 ROADVAY EXCAVATI ON ( TYPE Z-2) VB 380 100. 00 38, 000. 00
(AERI ALLY DEPCSI TED LEAD)
7 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 6, 000. 00* 6, 000. 00
8 (S) 200001 H GHVWAY PLANTI NG LS LUMP SUM 16, 700. 00* 16, 700. 00
9 (S) 200002 ROADS| DE CLEARI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
10 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 4, 300. 00* 4, 300. 00
11 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FAC! LI TI ES LS LUMP SUM 3, 600. 00* 3, 600. 00
12 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 22, 000. 00* 22, 000. 00
13 260301 CLASS 3 AGGREGATE BASE TONN 140 42.00 5, 880. 00
14 390103 ASPHALT CONCRETE ( TYPE B) TONN 110 67. 00 7,370. 00
15 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS MR 120 50. 00 6, 000. 00
AREA)
16 731519 M NOR CONCRETE ( STAMPED CONCRETE) V2 2, 200 90. 00 198, 000. 00

TOTAL 395, 350. 00



|
I TEM

OCoO~NOODAWNE

07- 4H5404
07-LA-5-20
03/ 21/ 02

SUMMARY

99000. 00
395, 700. 00

OF

REMA

147400,
436, 500. 00

I NI NG BI DDERS

264000

450, 200. 00

Bl D245

PAGE 7
04/ 02/ 02
FI FTH

BI D AMOUNT
1, 200. 00* 1200
10, 000. 00* 10000
5.00 1500
1, 000. 00 1000
10, 000. 00~ 10000
200. 00 76000
10, 000. 00* 10000
30, 000. 00* 30000
10, 000. 00* 10000
15, 000. 00* 15000
5, 000. 00* 5000
30, 000. 00* 30000
80. 00 11200
130. 00 14300
100. 00 12000
100. 00 220000
457, 200. 00



07- 4H5404 Bl D245

07- LA-5- 20 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
03/ 21/ 02 04/ 02/ 02
R P TP EPTPEPEERERD R C R LT PEEEERERD
I TEM SI XTH | SEVENTH
| Bl D AMOUNT | Bl D AMOUNT
| e [ <o m e
1] 2, 500. 00* 2500. 00| 9, 500. 00* 9500. 00
2 | 46, 000. 00* 46000. 00| 20, 000. 00* 20000. 00
3| 20. 00 6000. 00| 10. 00 3000. 00
4| 200. 00 200. 00| 100. 00 100. 00
5| 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00
6 | 300. 00 114000. 00| 212. 00 80560. 00
7 2, 500. 00* 2500. 00| 9, 500. 00* 9500. 00
8 | 29, 000. 00* 29000. 00| 37, 660. 00* 37660. 00
9 | 1, 000. 00* 1000. 00| 1, 000. 00* 1000. 00
10 | 5, 000. 00* 5000. 00| 4, 300. 00* 4300. 00
11 | 3, 500. 00* 3500. 00| 3, 500. 00* 3500. 00
12 | 25, 000. 00* 25000. 00| 18, 090. 00* 18090. 00
13 | 54. 00 7560. 00| 50. 00 7000. 00
14 | 140. 00 15400. 00| 110. 00 12100. 00
15 | 100. 00 12000. 00| 35.00 4200. 00
16 | 90. 00 198000. 00 54.00 118800. 00

TOT 477, 660. bO 339, 310. 00



